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TABLE X

Alternative C2: Dredge Sediment With Off-site Disposal (Mechanical Dewatering)

Capital ltems Quantity
Site Preparation 2
Mabifization - Equipment and Silf Curiain 1
Debris Sweep 526
Dredging - 12 hour shifts 747
Dredge Monitoring (Water Quality) 747
Sediment Removal QA 747
Site Remediation 2
Direct Capital:

Engineering, Procurement & Construction Management:

Contractor Overhead/Profit:

Total Capital:

SEDIMENT DEWATERING (MECHANICAL)

Capltal ltems Quantity Units
Mobilization/Site Prep 1 LS
Dewatering 187,106 hbdt

Direct Capital;
Engineering, Procurement & Construction Management:
‘Totai Capital:
WATER TREATMENT

Capital ltems Quantity Units
Unit Purchase 484 apm
Water Traatment (Includes Operator) 729,148,320 gal
Water Treatment QA 1,046 day

Direct Capital:

Engineering, Procurement & Construction Management:

Total Capital:

1o0f2

Units
Each
LS
acre
Day
Day
Bay
Each

Cost
$200,000
$170,000
$8,416,000
$4,257,800
$2,241,000

$896,400
$1,200,000

$17,381,300
$2,085,756
$2,607,185

$22,100,000

Cost
$100,000
$14,968,480

$15,088,480
$1,808,218

$16,500,000

Cost
$781,004
$291,659
$209,200

$1,281,953
$153,834

$1,400,000

KAprojecis\429316 - Fox River\COST ESTIMATE



TABLE X
SEDIMENT DISPOSAL {Existing NR 500 Commercial Disposal Facility)

Capital Items Quantity Units Cost

Soil Loading 374,212 ton $1,047,794
Soil Hauling 374,212 ton 31,754,119
Tipping Fees (non-TSCA) 366,498 ton $15,759,412
Tipping Fees (TSCA)} 7,714 ton $424,272
Direct Gapital: 318,985,697

Engineering, Procurement & Construction Management: $2,278,272

Total Capital: $21,300,000

INSTITUTIONAL CONTROLS

Capital items Quantity Units Cost
Deed Restrictions 1 LS $5,000
Direct Capital: 35,000

Engineering, Procurement & Construction Management: 5600

Total Capital: $5,600

Present Worth of Longer Term Operating Costs Years Annual Cost .

Long-term Monitoring (no action) 40 $300,000 $4,513,889
Total Present Worth, Long Term O&M Costs 4,513,888

Total Project Capital and O&M Cost $4,500,000

TOTAL COST $66,200,000
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